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Piraeus, 06.03.2024 
 

 

Subject: Clarifications/Extension regarding the tender for the “Procurement of CAVOTEC Cable Reel Collector Ring 

Packs for PPA S.A. RMGs” 

 
Interested parties are kindly requested to refer to all clarifications and additional information published by PPA in 
relation to the in subject tender. Therefore, please visit regularly PPA S.A. website in order to be kept updated on the 
latest information for this tender. 
 
The present reply constitutes an integral part of the Call. 
 
 
Question 1  
“……Would you consider an extension of 1 week?….” 

 
Answer 1 
A two (2) week extension of the deadline for offers’ submission is granted until Friday 22.03.2024, 16:00. 

 

Question 2  
“……please extend the deadline for the submission of offers, if possible by two (2) weeks.…….” 
 

Answer 2 
Please refer to answer No 1. 

 

Question 3  
“………kindly confirm the crane serial number where this will be used.…….” 
 

Answer 3 
The eight (8) RMGs relevant details are stated below: 

Work order NR: 082799 

S/N: 082799/1 to 8 

OFFICINE MECCANICHE GALILEO SRL order: 9601 dated 18/12/08 

 

*Attachment: Indicative photo of CAVOTEC Cable Reel Collector plate (RMG with Serial Number: 082799/3) 
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